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TERMS OF REFERENCE 

 

Development of a Linking and Learning Platform for the Heinrich Böll Foundation 

funded Challenging Patriarchy Project 

 

1. Introduction  

These are the terms of reference for the technical development of an online networking and 

learning platform for the Challenging Patriarchy Project which is funded by Heinrich Böll 

Foundation (HBF) and hosted on the Advocacy Accelerator (AAC) platform. This is not a public 

website, but an access-controlled subsite (henceforth knows as platform whose features will be 

used by young feminist participants in the HBF Challenging Patriarchy Project. The platform 

should facilitate user networking and learning in a safe and secure space. 

Start of project:  August 2021  

End of project:  February 2022 

Development time:  4 – 6 weeks 

 

2. Overview of Scope  

The Advocacy Accelerator received a grant from HBF to facilitate linking (or user networking) 

and learning among young feminists (4 per country) in seven countries: Uganda, Ethiopia, 

Kenya, South Sudan, Sudan, Somaliland and Tanzania. Through this pilot project, the AAC will 

amplify the voice of young women and the issues that concern them and strengthen the 

capacity of the pilot cohort to develop their own linking and learning trajectory; facilitate the 

conceptualisation of a joint agenda around issues and challenges that concern feminists; 

coordinate an online platform that support collaboration across the countries; organise 

advocacy events, including virtual1 meetings; develop thought-provoking discussions and; 

produce creative works.  

 

Under the theme “Challenging Patriarchy”, AAC will implement this pilot project2, across 

countries in the eastern Africa region. The project will target young feminists from the region to 

strengthen their capacities in challenging patriarchy. The objective is to build a cohort of 

feminists who understand and can challenge patriarchy as it affects their lived realities. The 

AAC will offer formal training as part of this programme and strive to have the courses 

accredited. Learning questions will be incorporated into the programme to inform the future with 

a focus on the next phase of the project. 

 

HBF programme goals envision cohesive collaboration between feminists in the region who 

challenge patriarchy. The programme is informed by two HBF hosted convenings for vocal 

feminists in the region, in 2018 and 2019. Participants expressed interest in a platform that 

would allow them to strategize, work together and learn from each other. They anticipated that 

such a platform would allow for better coordination in the various in-country efforts in 

challenging patriarchy. This HBF-AAC partnership accordingly seeks to develop a platform that 

is responsive to the needs of the feminists in the region. 

 

The programme activities and the platform will work to;  

(i) Establish a safe and user-friendly platform for feminists in target countries to pursue a 

common set of feminist-identified policy priorities addressing gender equality issues.  

 
1 In person activities will be considered if there are changes to the COVID pandemic that allow for this. 

2 The purpose of the pilot will be to inform the programme and scale-up in year 2. 
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(ii) Strengthen the capacity of feminists in the countries through virtual learning, training 

and capacity building on feminist advocacy principles and on issue-based advocacy 

to challenge patriarchy.  

(iii) Integrate ongoing mentoring and coaching in support of the feminists’ advocacy 

efforts, to ensure long-term sustainability.  

(iv) Develop a joint campaign agenda that tackles the key gender challenges facing 

feminists in the seven countries. 

 

To allow young feminists from the seven countries to network and learn from each other, the 

Accelerator will be responsible for a Linking and Learning Platform for the HBF Challenging 

Patriarchy project that will be hosted on the Advocacy Accelerator platform. This Linking and 

Learning Platform will be a behaviourally optimised digital tool that will work both online and 

offline to provide resources and support to build networks for mobilisation, advocacy and 

monitoring. As the content available on the platform will be user-generated, the Accelerator will 

be responsible for supporting the packaging of the information.  

 

In building / managing this platform, AAC and HBF seek to amplify the voices of the young 

feminists and support them to work in solidarity and be more effective advocates. The platform 

should therefore offer a safe and inclusive space for the HBF (Challenging Patriarchy) young 

feminists to interact and learn from each other and, provide the expertise required to turn 

anecdotes into data and data into insights.  

 

3. Objectives & Purpose  

AAC and HBF is procuring the services of a web development company/agency to design. 

develop and maintenance of an online platform that will include, but is not limited to:  

 

Online platform design delivery requirements 

a) Ability to host and manage the platform during development 

b) Design the wireframe of the platform, with site map of pages, functionality & 
integrations 

c) Consider text, image & video requirements during design 

d) Design visual and or graphical view of site to align with AAC brand guidelines  

 

Online platform development delivery requirements 

e) Ensure secure login access to the platform. 

f) Ensure notification and alert functionality by email, SMS and push notifications.  

g) Ensure integration capability to building social networks on the platform  

h) Gather customised RSS streams from public sources such as social media feeds 

i) Ensure the ability to conduct virtual events via the platform with hosting, recording 
and replays accessible for users  

j) Ensure ability to publish document, audio and video content that will be uploaded by 
users, by other uses  

k) Supports back-end automated monitoring of user and platform usage.  

l) Include interactive support capability for users.  

m) Ensure ability to run searches based on predefined tags or criteria Enable direct 
messaging among users, with ability to restrict direction of messaging.  

 
Online platform maintenance delivery requirements 

n) Deliver platform usage and performance reports 

o) Execute technical and content updates  
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4.0 Stakeholder Requirements 

The Service Provider 
▪ The Service Provider will delivery of a fully functional platform within a timeframe and period 

agreed. 

▪ The Service Provider shall familiarise themselves with the HBF Challenging Patriarchy 
Project proposal, the Challenging Patriarchy learning agenda and what the Linking and 
Learning platform should facilitate for the users. 

▪ The Service Provider will research and utilise experiences of similar platforms to guide the 
development of the platform in line with the industry standards.  

▪ The Service Provider will assign a staff member(s) to be dedicated to work closely with the 
Advocacy Accelerator during platform development.  

▪ The Service Provider will participate in meetings provide progress reports in the project.  

▪ The Service Provider will submit wireframes or other forms of appropriate mock ups of 
development pages for review and sign off. 

▪ The Service Provider will work with the client to implement provided content 

▪ The Service Provider will recommend and implement relevant additions and enhancements 
that will ensure the improved performance and positive user experience throughout the 
duration of the project.  

▪ The Service Provider will coordinate all user testing to ensure functionality, design and 
structure of the platform is optimal and adheres to industry standards. 

 

The Client  

▪ The Client will sign off on the implementation of the platform and sub-site features.  

▪ The Client will nominate staff members who will work in an account manager capacity for 
the duration of the project.  

▪ The Client and the Service Provider shall co-develop a project plan that will follow a phased 
implementation approach. The phases will inform the timelines, milestones. user 
acceptance criteria, and payment schedule of the project. The project plan is to be signed 
off be signed off by the Client before development can begin. 

▪ The Client will make a group of staff available for the purposes of user testing. 

▪ The Client will be responsible for content development and management. 

▪ All information and data presented to the Service Provider during this contract shall remain 
the property of the Advocacy Accelerator. The Service Provider will be under full non-
disclosure. 

4.1 Scope of work 

▪ Bandwidth Optimisation and Mobile Compatibility: Optimise site for low bandwidth 

users. The platform must be fully mobile responsive with capability of offline content access 

▪ CMS: The Service Provider will recommend a CMS system that accommodates: - 

o Highly interactive media suites, blog pages 

o Shared workspace 

o Customizable user groups  

o Customizable personal dashboards 

o File, Video and other documents sharing 

o Third-party app integration 

o Workflow routing 

o Team member tagging 

o Chat or discussion forums reserved for the marginalised groups 

o Ensure social media feeds integration and maintenance of APIs  
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▪ Administrator Access: Service Provider will be responsible for most administrator tasks 
and will provide a worksheet with user registration/profile details, change user roles/access 
rights, terminate/close user accounts. 

▪ Search Engine Optimisation: The Service Provider will implement the best practices for 
search engine optimisation. Database and Email Alerts: Create an appropriate interface for 
individual and mass mailing that must be provided under the CMS. The system must allow 
confirmation emails, alert emails and progress emails to be delivered within one hour (or 
less) of user submitting an email registration but monitored regularly so that blockage 
thresholds are not exceeded.  

▪ Spam Filtering: Provide an automated Solution for Spam Filtering of emails and 
notification 

▪ Back-up: Provide an automated and regular backup of the entire platform to a safe secure 
remote location. The Backup should also have restore capability.  

▪ Troubleshooting: The Service Provider will have an automated testing system that checks 
for broken hyperlinks on the platform, provide database backups and security and bug fixes.  

▪ Content Development & Management: The Service Provider will work with is required to 
develop a timeline and workflow for effective content development and management on a 
monthly basis.  

▪ Updates and Security Patches: The Service Provider will ensure the upgrade of the 
platform and install all security patches for all components in a timely manner. 

▪ Knowledge Management: The Service Provider will work with Advocacy Accelerator 
knowledge management staff to ensure that established Accelerator-knowledge 
management and community engagement practices are integrated into the design and 
development of the Linking and Learning platform.  

▪ Domain: The domain names will be owned by the Advocacy Accelerator.  

▪ Usability: The platform should be effective and meet the user requirements set out in the 
project plan.  

▪ Inclusivity: The Service Provider will develop features and tools that will be easily used by 
all users, without need of adaptation.  

▪ Safe space: The Service Provider will ensure the platform provides a safe space to protect 
identity of the users. This will   

▪ User Enrollment: Users should be able to enrol to the platform surely using Multifactor 
authentication 

5. Deliverables  

Below are the key deliverables: 

 

Activity  Deliverables  

Project management  Planning, communication and reporting.  

The planning will include in person visits by the designers to 

understand the context from which the HBF (Challenging 

Patriarchy) influencing grantees are operating in.  

Project development  Back End & System Engineering  

Back End & System Engineering  

Content implementation Content Optimisation & Publishing  

Search Engine Optimisation  

Website testing (UAT)  User Acceptance Testing & Iterations  

 

6. Timeframe  

The timeframe for this Assignment is as follows: 

• Development of the Linking and Learning platform will commence from the date of 
signing and end in August 2021. A schematic of the platform together with a narrative 
which will act as a key, is expected to be in place by end September2021.  
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• Management and maintenance of the Linking and Learning platform will commence 
from the end of the project development. The Service Provider will provide three 
months free website management and maintenance; thereafter the Client will pay 
monthly subscription for the services (referred to in the Advocacy Accelerator’s 
website redesign contract). 

 

7. Overall Assignment Deliverables  

• Monthly Gantt Chart and progress tracker to be signed off by the project team 

• A Linking and Learning platform with optimal look, feel and functionality 

• UX testing reports 

• Back-end information (All information related to back-end management 
including, but not limited to passwords, access to website management tools and 
analytics) 

• L&L platform online content dissemination strategy 

8. Communication 

All correspondence and communication relating to this project should refer to the 

“Development of Linking and Learning platform for the HBF Programme”. 

9. Application 

Applicants are to submit the following  

• Proposed project plan with technical details which will be used to deliver the Linking 

and Learning platform for the HBF Programme 

• Detailed quotation indicating costs to be covered 

• Links to 2 instances of previous work of a similar scope delivered 

• Details of resources to be used in the delivery of the project 

• Names and roles of team members 

• Latest company profile 

• Testimonial from previous clients 

• Capacity Statement 

 

Technical Evaluation Criteria 

Criteria Max Score Actual Score 

1. Interpretation of the Scope of work 
Supplier shows an understanding and experience of web development 

required to deliver the platform required. 
 
Duration of project plan indicated (2 marks) 
CMS Framework specified (2 marks) 
Details of resources provided (2 marks) 
Capacity statement provided (2 marks) 
Testimonials from previous clients provided (2 marks) 
 
(Max 10marks) 

 
10 

 

2. Qualification of the consultant  
- Experience in Account or Customer Management of 3 or more 

years (4 marks) 

- Experience of Account Management with a NGO organization 

(1 mark) 

 
 (Max 5marks) 

 
5 

 

3.  Technical Assessment    
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- Demonstrate or provide evidence of ability to scope technical 

requirement and delivery plan (2 marks) 

- Demonstrate or provide ability to develop technical 

requirements from a scope of work (2 marks) 

- Demonstrate or provide ability to integrate content and 

implement search engine optimisation (2 marks) 

- Demonstrate or provide ability to conduct user acceptance 

testing (2 marks) 

 

(Max 8 marks) 

 

 

 

8 

4. Relevant Experience (Testimonial from previous clients) 
- Minimum of 5 years of demonstrated experience in design. 

development and maintenance of online platforms (5 marks) 
 

(Max 5 marks) 

 
 
5 

 

5. Fulfilment of the bids requirement (Names and roles of team 
members) 
- A copy of the curriculum vitae of the Lead Consultant and core 

team members, which should outline their qualifications and 
relevant experience. (3 marks) 

- Portfolio, including a sample of 1-2 most recent related works 
(and/or support letters for the same) (3 marks) 

- Technical proposal of a maximum of 4 pages with (4 marks) 
 
(Max 10 marks) 

 
 
 
 
 

10 

 

6. Timeframe 
- Proposed project plan of 4 to 6 weeks to deliver the Linking and 

detailed timeline and activity schedule, expanding on the outputs 
and timeline presented above 

(Max 2 marks) 

 
 
 
2 

 

7. Total out of    40 marks   

8. Average   

9. Rank   

10. Financial quote (not to be evaluated)    

 

Proposals are to be made out to the following details 

Advocacy Accelerator 
C/o AMREF-Health Africa 
P.O. Box 27691-00500 Nairobi, Kenya 

 

Closing date for applications is Friday 13th August 2021 at 12 noon. 

 

Only electronic bidding is permitted for this exercise please email proposal and supporting 

documentation to: landl@advocacyaccelerator.org late bids will be rejected. Bids will be 

opened immediately thereafter in the presence of the candidates, representatives or Bidders 

who choose to login through the Zoom Link provided below 

https://amref.zoom.us/j/99302701162?pwd=eTFJV1hPNVZEL1NZSEgzWU94Z2lpdz09 

AMREF reserves the right to accept or reject any or all bids and is not bound to give reasons for its 

decision. 

mailto:landl@advocacyaccelerator.org
https://amref.zoom.us/j/99302701162?pwd=eTFJV1hPNVZEL1NZSEgzWU94Z2lpdz09

